
Preliminary Estimate of Probable Cost 
Sesko Nusaince Abatement 

City of Bremerton 

OUTLINE OF CONTRACT SPECIFICATIONS 

PART I 
Scope of Work 

• Mobilization and Site Preparation 
• Hazardous Waste Containment 
• Destruction, Handling, Transport, Disposal 
• Site Cleanup 

PART II 
Bid Procedures/Contract Forms 

• Instructions to Bidder's 
• Mandatory Site Walk 
• References/Relevant Experience 
• Prevailing Wages 
• Bid Bond 
• Non-Collusion 
• Proposed Subcontractors 
• Certification of non-Segragated Facilities 
• Licenses 

- Hulk Hauler 
- Contractor's Registration 
- Subcontractor Registration 

• Insurance (City legal to confirm limits) 
- General Liability (including Automobile) 
- Builders All Risk 
- W orkmans Compensation 
- Public Liability 
- Longshoremans and Harbor Workers Insurance 

• Bid 
- Modified Lump Sum per Site (see attached bid form) 

• Contract 
- See attached contract form. 

PART III 
Progress of Work 

• Conflict and Precedence 
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• Disputes and Litigation 
• Authorized Representative 
• Supervision 
• Progress of Work 
• Liquidated Damages 
• State and Local Regulations 
• Work in Public Right-of-Way 
• Permits and Inspections 
• Waste Site 
• Operations and Storage Areas 
• Street and Roadway Cleaning 
• Health and Safety 
• Construction Access 
• Submittals 
• Salvable Materials 

Option A - "It is understood that any value recovered by the Contractor through the recycling, 
salvage, re-use, or resale of removed items shall be reported to the City and will be deducted 
from the Lump Sum contract bid. 

Option B - "It is understood that any value recovered by the Contractor through the recycling, 
salvage, re-use, or resale ofremoved items shall be reflected in the Contractor's Lump Sum bid." 

Additionally, prior to the commencement of contract work, the Contractor has the option to 
negotiate directly with the City for the purchase of any vehicle, vessel, equipment, and/or 
material located on the Project Site. The Contractor shall provide within five days following the 
City's acceptance of the offer to purchase a certified check for the negotiated amount made 
payable to the City of Bremerton. The City shall hold any sale value received from the 
Contractor until completion of the Project at which time the value will be deducted from the 
City's cost of abatement. The Contractor shall remove, at Contractor's expense all purchased 
materials within 3 days of delivering payment to the City. Any purchased materials remaining 
on-site beyond the 3 days will be subject to liquidated damages. 

PARTIV 
Special Provisions 

• Contractor's Responsibility 
• Owner's Responsibility 
• Role of the Engineer 
• Site Preparation 

- Sediment and Erosion Control 
- Traffic Control 
- Submittals 

• Hazardous Materials/Waste 
- Submittals 

• ARSENAL WAY 
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- On-site Destruction 
- Remove Vehicles 
- Remove Equipment 
- Remove Misc. Materials 
- Submittals 

• PENNSYLVANIA A VE 
On-site Destruction 

- Remove Vehicles 
- Remove Equipment 
- Remove Misc. Materials 
- Marine Salvage 
- Submittals 

• Site Cleanup/Demobilization 
• Measurement and Payment 

ATTACHMENTS 
Site Inventory 

• Arsenal 
• Pennsylvania 

Site Photographs 
• Arsenal 
• Pennsylvania 

Traffic Routing 
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